DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER 003 CONTRACT ID T200912001.01 COUNTIES NEW CASTLE
LETTING DATE 04/17/12 DISTRICT N1
STATE/FEDERAL AID NO: T200912001 CONTRACT TIME : 187 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T200912001
EXISTING N412A WILL BE REMOVED AND WILL BE CONSTRUCTED AS A
NEW ALIGNMENT TO THE WEST TO ALIGN WITH JAMISON CORNER ROAD.
THE NEW ROAD WILL BE WIDER TO INCORPORATE 2-12' LANES AND
8' SHOULDERS. A 10' BIKE/PED PATH WILL BE ADDED EAST OF THE
ROAD. HYETTS CORNER ROAD WILL BE ADDED
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/14/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,932,996.94 106.0854% 100.0000%
1 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 2,764,750.48 100.0000% 94.2637%
2 DIAMOND MATERIALS LLC, 924 SOUTH HEALD STREET, WILMINGTON, DE, 19801 $ 2,857,670.26 103.3609% 97.4318%
3 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 2,933,853.70 106.1164% 100.0292%
4 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 2,939,997.52 106.3386% 100.2387%
5 ZACK EXCAVATING, INC., 2935 S. DUPONT BOULEVARD, SMYRNA , DE, 19977 $ 2,979,056.75 107.7514% 101.5704%
6 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 3,080,059.45 111.4046% 105.0141%
7 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 3,304,189.85 119.5113% 112.6558%
8 GREGGO & FERRARA INC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE, 19720 $ 3,928,087.60 142.0775% 133.9274%
I( 0 ) I( 1) I( 2
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROAD RECONSTRUCTION
| | |
0010 201000 LUMP | 100000.00000 100000.00] 48000.00000 48000.00] 12000.00000 12000.00
CLEARING AND GRUBBING | | |
0020 202000 49161.000 CY | 5.96916 293449.87| 4.95000 243346.95| 5.62000 276284.82
EXCAVATION AND EMBANKMENT | | |
0030 208000 194.000 cCY | 14.66389 2844.79| 15.00000 2910.00]| 6.00000 1164.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES I | I
0040 209001 3825.000 cCY | 11.33515 43356.95| 15.00000 57375.00] 15.36000 58752.00
BORROW, TYPE A | |
0050 210000 2178.000 cCY | 11.35449 24730.08] 10.90000 23740.20] 13.40000 29185.20
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 212000 3061.000 cCy | 8.10752 24817.12] 4.95000 15151.95] 8.40000 25712.40
| | I

UNDERCUT EXCAVATION



REINFORCED CONCRETE ELLIPTICAL PIPE,

CLASS IV

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER 003 CONTRACT ID T200912001.01 COUNTIES NEW CASTLE
LETTING DATE 04/17/12 DISTRICT N1
SET-ASIDE
I( 0 ) I( 1 I( )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC | DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0070 250000 492.000 cCy | 6.37045 3134.26 0.50000 246.00]| 10.41000 5121.72
SEDIMENT REMOVAL | |
0080 251000 19036.000 LF | 1.07938 20547.08| 1.60000 30457.60| 1.37000 26079.32
SILT FENCE | | |
0090 252000 7.000 EACH | 114.19125 799.34] 210.00000 1470.00| 102.90000 720.30
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 254000 500.000 TON | 46.88295 23441.48| 25.00000 12500.00]| 23.93000 11965.00
STONE CHECK DAM | |
0110 255000 3936.000 CY | 5.63306 22171.72] 7.00000 27552.00] 6.27000 24678.72
SEDIMENT TRAP | |
0120 268000 150.000 TON | 31.73476 4760.21| 35.00000 5250.00 30.50000 4575.00
STABILIZED CONSTRUCTION ENTRANCE | |
0130 302007 8647.000 CY | 27.80099 240395.16 | 31.00000 268057.00 | 37.66000 325646.02
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 401801 4217.000 TON | 59.77724 252080.62 | 74.85000 315642.45] 73.45000 309738.65
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0150 401810 5236.000 TON | 60.00000 314160.00] 64.67000 338612.12] 61.96000 324422.56
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0160 401819 7859.000 TON | 55.00000 432245.00]| 62.69000 492680.71| 60.90000 478613.10
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
0170 501001 1213.000 sY | 100.00000 121300.00]| 49.00000 59437.00| 71.78000 87069.14
PORTLAND CEMENT CONCRETE PAVEMENT, 8" | | |
0180 612021 107.000 LF | 49.39147 5284.89 40.49000 4332.43| 37.93000 4058.51
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0190 612022 120.000 LF | 51.51777 6182.13] 45.79000 5494.80] 42.63000 5115.60
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0200 612023 160.000 LF | 51.91073 8305.72| 54.68000 8748.80| 51.46000 8233.60
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0210 612205 24.000 LF | 80.00000 1920.00]| 97.54000 2340.96| 80.68000 1936.32
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | |
0220 612216 520.000 LF | 64.86459 33729.59| 71.09000 36966.80| 63.77000 33160.40
| I |
I I I

14"x23",



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/14/12
PAGE : 003 -3
TABULATION OF BIDS

FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT ;N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0230 612219 88.000 LF | 100.00000 8800.00 | 105.53000 9286.64 | 98.26000 8646.88
|

REINFORCED CONCRETE ELLIPTICAL PIPE,
24"X38", CLASS IV



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER : 003 CONTRACT ID T200912001.01 COUNTIES NEW CASTLE
LETTING DATE 04/17/12 DISTRICT
SET-ASIDE
(0 ) I( 1) I( 2 )
ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION

0240 612529
PIPE VIDEO INSPECTION
0250 617005

REINFORCED CONCRETE FLARED END SECTION,

24m
0260 701010
PORTLAND CEMENT CONCRETE
0270 701011
PORTLAND CEMENT CONCRETE
0280 701013
PORTLAND CEMENT CONCRETE
0290 701016
INTEGRAL PORTLAND CEMENT
& GUTTER, TYPE 1-4
0300 701022
INTEGRAL PORTLAND CEMENT
& GUTTER, TYPE 3-8
0310 701025
PORTLAND CEMENT CONCRETE
MODIFIED
0320 705001
P.C.C. SIDEWALK, 4"
0330 705002
P.C.C. SIDEWALK,
0340 705007

6"

SIDEWALK SURFACE DETECTABLE WARNING

SYSTEM
0350 707005
UNDERDRAIN OUTLET
0360 708051

DRAINAGE INLET, 34" X 24"
0370 708052

DRAINAGE INLET, 48" X 30"
0380 708053

DRAINAGE INLET, 48" X 48"
0390 708512

DRAINAGE INLET, SPECIAL I

0400 708537
REMOVE CATCH BASIN

QUANTITY
1019.000 LF
1.000 EACH
318.000 LF
CURB, TYPE 1-8
20.000 LF
CURB, TYPE 2
566.000 LF
CURB, TYPE 1-2
1130.000 LF
CONCRETE CURB
587.000 LF
CONCRETE CURB
836.000 LF
CURB, TYPE 2
110.000 sF
793.000 SF
180.000 sF
2.000 EACH
1.000 EACH
1.000 EACH
2.000 EACH
1.000 EACH
1.000 EACH

3.

1010.

22.

20.

34.

20.

17.

19.

28.

400.

2011.

2753.

2785.

3148.

472.

14730

29556

53578

77235

69306

00000

62527

33000

.72446

.34692

78692

00000

66667

86364

97471

33333

50591

AMOUNT | UNIT PRICE AMOUNT |
3207.10]| 2.35000 2394.65|
1010.30} 1275.00000 1275.00

| |
7166.38| 22.00000 6996.00
415.45} 59.00000 1180.00
19636.27} 14.75000 8348.50}
22600.00} 17.00000 19210.00
| |
10346.03| 15.65000 9186.55]
| |
16159.88]| 18.60000 15549.60
| |

849.69| 21.00000 2310.00
5033.11} 8.50000 6740.50
5181.65} 35.00000 6300.00

| |

800.00] 400.00000 800.00
2011.67} 3175.00000 3175.00}
2753.86} 3200.00000 3200.00}
5571.95} 3250.00000 6500.00
3148.33} 6000.00000 6000.00

472.51} 300.00000 300 OO}

I I

2

796

20.

34.

20.

20.

20.

20.

11.

29.

152

3788

4460

3832

4622

333

UNIT PRICE

.30000

.37000

45000

86000

45000

45000

45000

45000

10000

.58000

40000

.16000

.66000

.86000

.47000

.10000

.41000

2343.

796.

6503.

697.

11574.

23108.

12004.

17096.

1221.

5217.

5292.

304.

3788.

4460.

7664.

4622.

70
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10
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70

50

15

20

00
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00
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86

94

10

.41



CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

DATE
PAGE

05/14/12
003 -5

CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0410 708583 1.000 EACH | 978.51899 978.52] 600.00000 600.00] 689.12000 689.12
PERSONAL GRATE FOR PIPE INLET [ [ |
0420 712020 326.000 TON | 46.77834 15249.74| 31.55000 10285.30] 39.99000 13036.74
RIPRAP, R-4 | | |
0430 713003 1586.000 SY | 1.50611 2388.69] 2.53000 4012.58] 1.16000 1839.76
GEOTEXTILES, RIPRAP | | |
0440 715001 833.000 LF | 12.82917 10686.70] 8.60000 7163.80 12.90000 10745.70
PERFORATED PIPE UNDERDRAINS, 6" | | |
0450 715500 120.000 LF | 20.00000 2400.00] 11.00000 1320.00] 14.13000 1695.60
UNDERDRAIN OUTLET PIPE, 6" | [ [
0460 716000 2.000 EACH | 1003.63636 2007.27] 900.00000 1800.00| 1233.08000 2466.16
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | [
0470 718511 3.000 EACH | 2000.00000 6000.00]| 850.00000 2550.00] 315.00000 945.00
CURB/SIDEWALK OPENING [ [ |
0480 720533 2.000 EACH | 500.00000 1000.00| 1250.00000 2500.00] 2100.00000 4200.00
PERMANENT WOOD BARRICADE [ [ [
0490 720556 9.000 EACH | 183.80798 1654.27] 300.00000 2700.00] 131.25000 1181.25
BOLLARD | | |
0500 727015 36.000 EACH | 266.66443 9599.92] 260.00000 9360.00] 147.00000 5292.00
MONUMENTS [ | [
0510 733002 70217.000 sSY | 1.08469 76163.68]| 0.90000 63195.30]| 0.86000 60386.62
TOPSOILING, 6" DEPTH | | |
0520 734013 70217.000 sSY | 0.16187 11366.03] 0.65000 45641.05]| 0.57000 40023.69
PERMANENT GRASS SEEDING, DRY GROUND | | |
0530 734017 140438.000 SY | 0.19286 27084.87| 0.25000 35109.50] 0.34000 47748.92
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0540 735533 600.000 SY | 2.34119 1404.71] 2.00000 1200.00] 1.11000 666.00
SOIL RETENTION BLANKET MULCH, TYPE 3 [ [ [
0550 735535 8625.000 SY | 2.25797 19474.99] 2.25000 19406.25] 1.18000 10177.50
SOIL RETENTION BLANKET MULCH, TYPE 5 [ [ |
0560 737523 LUMP |  30000.00000 30000.00] 12000.00000 12000.00] 11038.06000 11038.06
PLANTING | | |
0570 743004 120.000 EADY | 75.43191 9051.83] 92.00000 11040.00] 78.75000 9450.00
FURNISH AND MAINTAIN PORTABLE [ | |
CHANGEABLE MESSAGE SIGN | | |
0580 743006 25200.000 EADY | 0.19840 4999.68 | 0.21000 5292.00] 0.26000 6552.00
| | |

PLASTIC DRUMS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE 04/17/12 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0590 743050 1440.000 HOUR | 52.90000 76176.00| 52.90000 76176.00| 52.90000 76176.00
FLAGGER, NEW CASTLE COUNTY, STATE | |
0600 743062 288.000 HOUR | 76.71000 22092.48] 76.71000 22092.48] 76.71000 22092.48
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0610 743504 20.000 EACH | 120.64870 2412.97] 295.00000 5900.00] 136.50000 2730.00
WARNING SIGNS | |
0620 743507 7020.000 LEDY | 0.35000 2457.00] 0.15000 1053.00] 0.26000 1825.20
TEMPORARY BARRICADE, TYPE III | | |
0630 743525 3000.000 EADY | 2.36177 7085.31] 3.50000 10500.00 | 2.10000 6300.00
TEMPORARY WARNING SIGNS | | |
0640 744520 8.000 EACH | 765.22110 6121.77] 970.00000 7760.00 | 934.50000 7476.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0650 744523 1.000 EACH | 1105.02141 1105.02] 1450.00000 1450.00 | 1044.75000 1044.75
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0660 745522 1973.000 LF | 3.50000 6905.50] 2.82000 5563.86| 3.68000 7260.64
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0670 745528 147.000 LF | 7.38472 1085.55] 6.22000 914.34]| 7.35000 1080.45
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0680 745544 2126.000 LF | 6.19320 13166.74] 4.52000 9609.52] 8.40000 17858.40
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0690 745547 18.000 LF | 4.61948 83.15] 5.00000 90.00] 5.25000 94.50
INSTALLATION OF ADDITIONAL CONDUITS IN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
0700 745579 24.000 LF | 3.00000 72.00]| 2.40000 57.60] 3.68000 88.32
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0710 746517 18.000 EACH | 2559.09434 46063.70 | 1310.00000 23580.00] 1790.25000 32224.50
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 30' POLE | |
0720 746669 18.000 EACH | 400.00000 7200.00 | 220.00000 3960.00] 367.50000 6615.00
LUMINAIRE (HPS), 150 WATTS | | |
0730 746699 18.000 EACH | 200.00000 3600.00] 160.00000 2880.00]| 189.00000 3402.00
ASSEMBLY AND INSTALLATION OF LIGHTING | | |
MAST ARM | | |
0740 746715 1.000 EACH | 700.00000 700.00]| 875.00000 875.00]| 2205.00000 2205.00
| | |

ELECTRIC SERVICE ON METAL POLE



PERMANENT PAVEMENT STRIPING, EPOXY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE 04/17/12 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0750 746721 485.000 LF | 1.50000 727.50] 1.25000 606.25]| 1.21000 586.85
SUPPLY OF #4 THWN STRANDED COPPER | | |
0760 746722 6181.000 LF | 1.10000 6799.10] 0.75000 4635.75]| 1.00000 6181.00
SUPPLY OF #6 THWN STRANDED COPPER | | |
0770 746726 2177.000 LF | 1.10000 2394.70] 0.55000 1197.35] 0.95000 2068.15
SUPPLY OF #6 BARE SOLID COPPER | | |
0780 746782 2339.000 LF | 1.37598 3218.42] 0.48000 1122.72] 1.63000 3812.57
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
0790 746783 6666.000 LF | 0.19498 1299.74] 0.27000 1799.82] 0.42000 2799.72
INSTALLATION OF EACH ADDITIONAL CABLE | | |
IN EXISTING EMPTY CONDUIT | | |
0800 746811 18.000 EACH | 501.08865 9019.60| 686.00000 12348.00] 257.25000 4630.50
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | | |
0810 746815 18.000 EACH | 139.13814 2504.49] 110.00000 1980.00] 93.45000 1682.10
INSTALLATION OF LUMINAIRE | | |
0820 746852 18.000 EACH | 872.76177 15709.71] 994.00000 17892.00] 1029.00000 18522.00
POLE BASE, TYPE 6 | | |
0830 746889 18.000 EACH | 600.00000 10800.00] 480.00000 8640.00] 210.00000 3780.00
ALUMINUM LIGHTING SINGLE DAVIT ARM, 12' | | |
ARM SPREAD | | |
0840 746900 162.000 LF | 3.00000 486.00 | 2.00000 324.00] 3.47000 562.14
SUPPLY OF #2 BARE SOLID COPPER | | |
0850 747505 1.000 EACH | 239.86207 239.86 | 250.00000 250.00 | 409.50000 409.50
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | | |
0860 747506 1.000 EACH | 964.52950 964.53| 2000.00000 2000.00| 2588.25000 2588.25
CABINET BASE | | |
0870 747508 1.000 EACH | 9463.33333 9463.33] 10000.00000 10000.00] 12689.25000 12689.25
LIGHTING CONTROL CENTER - 100 A | | |
0880 748015 1349.000 SF | 3.26368 4402.70] 4.30000 5800.70] 4.20000 5665.80
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0890 748509 72.000 LF | 4.49343 323.53] 10.00000 720.00] 4.20000 302.40
| | |
| | |

RESIN PAINT, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE 04/17/12 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0900 748548 28905.000 LF | 0.60000 17343.00] 0.42000 12140.10] 0.41000 11851.05
|

PERMANENT PAVEMENT STRIPING,
g

EPOXY |

RESIN PAINT, WHITE/YELLOW,



CONTRACT TITLE N412A, HYETTS CORNER

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BID
FINAL
ROAD TO LOREWOOD GROVE ROAD

S

DATE
PAGE

05/14/12
003 -9

CALL ORDER 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE 04/17/12 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |DIAMOND MATERIALS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0910 748549 106.000 LF | 1.20000 127.20] 7.50000 795.00] 4.20000 445.20
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0920 749687 96.000 EACH | 65.16146 6255.50] 115.00000 11040.00] 68.25000 6552.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0930 749690 110.000 SF | 14.77302 1625.03 | 15.00000 1650.00 | 11.55000 1270.50
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0940 750000 3.000 EACH | 315.27064 945.81| 350.00000 1050.00] 466.53000 1399.59
ADJUST WATER VALVE BOXES | | |
0950 759004 8.000 EAMO | 2397.56000 19180.48] 1200.00000 9600.00 | 3824.00000 30592.00
FIELD OFFICE, TYPE I | | |
0960 762001 306.000 LF | 2.31717 709.05] 3.50000 1071.00] 4.51000 1380.06
SAW CUTTING, HOT MIX | | |
0970 762002 11.000 LF | 8.17626 89.94| 10.00000 110.00]| 21.26000 233.86
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0980 763000 LUMP | 133318.04300 133318.04] 80675.00000 80675.00 | 50000.00000 50000.00
INITIAL EXPENSE | | |
0990 763500 LUMP | 21741.20000 21741.20] 13500.00000 13500.00| 50000.00000 50000.00
MAINTENANCE OF TRAFFIC | | |
1000 763501 LUMP | 133318.04300 133318.04] 38000.00000 38000.00] 36750.00000 36750.00
CONSTRUCTION ENGINEERING | | |
1010 763508 LUMP | 6000.00000 6000.00] 7500.00000 7500.00 | 12000.00000 12000.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | |
1020 763509 8.000 EAMO | 166.51946 1332.16| 200.00000 1600.00] 300.00000 2400.00
CPM SCHEDULE UPDATES AND/OR REVISED | | |
UPDATES | I I
SECTION TOTALS | $ 2,932,996.94] $ 2,764,750.48] $ 2,857,670.26
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,932,996.94] $ 2,764,750.48] $ 2,857,670.26

DBE GOALS

| 0




WMA, SUPERPAVE, BITUMINOUS CONCRETE

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DAISY CONSTRUCTION COMPANY |JJID INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  ROAD RECONSTRUCTION
| | |
0010 201000 LUMP | 20000.00000 20000.00| 39000.00000 39000.00] 3500.00000 3500.00
CLEARING AND GRUBBING | | |
0020 202000 49161.000 CY | 5.00000 245805.00]| 4.50000 221224.50]| 5.50000 270385.50
EXCAVATION AND EMBANKMENT | | |
0030 208000 194.000 CY | 10.00000 1940.00] 12.45000 2415.30] 25.00000 4850.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 3825.000 CY | 14.85000 56801.25] 8.00000 30600.00] 24.00000 91800.00
BORROW, TYPE A | |
0050 210000 2178.000 CY | 17.85000 38877.30] 18.60000 40510.80 | 16.50000 35937.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 212000 3061.000 CY | 7.50000 22957.50] 4.60000 14080.60 | 8.00000 24488.00
UNDERCUT EXCAVATION | | |
0070 250000 492.000 CY | 15.00000 7380.00 | 8.49000 4177.08] 8.00000 3936.00
SEDIMENT REMOVAL | |
0080 251000 19036.000 LF | 1.35000 25698.60] 1.27000 24175.72] 1.50000 28554.00
SILT FENCE | | |
0090 252000 7.000 EACH | 110.00000 770.00] 166.56000 1165.92] 150.00000 1050.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 254000 500.000 TON | 32.00000 16000.00 | 33.56000 16780.00 | 35.00000 17500.00
STONE CHECK DAM | |
0110 255000 3936.000 CY | 7.45000 29323.20] 7.45000 29323.20] 12.00000 47232.00
SEDIMENT TRAP | |
0120 268000 150.000 TON | 48.00000 7200.00 | 33.22000 4983.00] 35.00000 5250.00
STABILIZED CONSTRUCTION ENTRANCE | |
0130 302007 8647.000 CY | 39.35000 340259.45| 37.31000 322619.57]| 39.00000 337233.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 401801 4217.000 TON | 68.00000 286756.00]| 81.00000 341577.00]| 73.92000 311720.64
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0150 401810 5236.000 TON | 58.00000 303688.00]| 68.00000 356048.00]| 66.92000 350393.12
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0160 401819 7859.000 TON | 58.00000 455822.00] 67.00000 526553.00]| 67.92000 533783.28
| | |
| | |

BASE COURSE, 160 GYRATIONS, PG 64-22



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -11
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE 04/17/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( I( 5 )
|DAISY CONSTRUCTION COMPANY |JJID INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0170 501001 1213.000 SY | 99.00000 120087.00 | 49.20000 59679.60] 125.00000 151625.00
PORTLAND CEMENT CONCRETE PAVEMENT, 8" | | |
0180 612021 107.000 LF | 56.60000 6056.20] 49.24000 5268.68] 30.92000 3308.44
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0190 612022 120.000 LF | 57.00000 6840.00] 58.75000 7050.00 | 35.30000 4236.00
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0200 612023 160.000 LF | 55.00000 8800.00| 61.86000 9897.60 | 45.82000 7331.20
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0210 612205 24.000 LF | 90.00000 2160.00] 104.67000 2512.08] 75.11000 1802.64
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
19"X30", CLASS IV | | |
0220 612216 520.000 LF | 70.20000 36504.00] 73.34000 38136.80] 60.33000 31371.60
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
14"X23", CLASS IV | | |
0230 612219 88.000 LF | 100.00000 8800.00 | 103.92000 9144.96| 85.30000 7506 .40
REINFORCED CONCRETE ELLIPTICAL PIPE, | | |
24"X38", CLASS IV | |
0240 612529 1019.000 LF | 2.35000 2394.65] 2.42000 2465.98] 2.40000 2445.60
PIPE VIDEO INSPECTION | | |
0250 617005 1.000 EACH | 1370.00000 1370.00] 982.00000 982.00| 1767.00000 1767.00
REINFORCED CONCRETE FLARED END SECTION, | | |
24" | | |
0260 701010 318.000 LF | 21.15000 6725.70] 19.16000 6092.88] 22.75000 7234.50
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0270 701011 20.000 LF | 37.00000 740.00] 19.16000 383.20] 30.00000 600.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0280 701013 566.000 LF | 19.00000 10754.00| 19.16000 10844.56 | 21.00000 11886.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-2 | | |
0290 701016 1130.000 LF | 18.00000 20340.00] 19.16000 21650.80] 20.00000 22600.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 1-4 | |
0300 701022 587.000 LF | 19.00000 11153.00] 19.16000 11246.92] 21.00000 12327.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
& GUTTER, TYPE 3-8 | |
0310 701025 836.000 LF | 18.00000 15048.00 | 19.16000 16017.76 | 20.00000 16720.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
MODIFIED | | |
0320 705001 110.000 SF | 5.30000 583.00]| 5.03000 553.30]| 5.50000 605.00
P.C.C. SIDEWALK, 4" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/14/12
PAGE 003 -12
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER  : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 I ( 5 )
|DATISY CONSTRUCTION COMPANY |JJID INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 705002 793.000 SF | 6.85000 5432.05]| 5.75000 4559.75] 6.50000 5154.50
P.C.C. SIDEWALK, 6" | |
0340 705007 180.000 SF | 30.00000 5400.00] 30.88000 5558.40] 30.00000 5400.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0350 707005 2.000 EACH | 565.00000 1130.00] 365.14000 730.28] 350.00000 700.00
UNDERDRAIN OUTLET | |
0360 708051 1.000 EACH | 3000.00000 3000.00] 1765.66000 1765.66 | 1750.00000 1750.00
DRAINAGE INLET, 34" X 24" | | |
0370 708052 1.000 EACH | 3180.00000 3180.00] 2270.59000 2270.59] 2250.00000 2250.00
DRAINAGE INLET, 48" X 30" | | |
0380 708053 2.000 EACH | 3365.00000 6730.00] 2350.32000 4700.64| 2510.00000 5020.00
DRAINAGE INLET, 48" X 48" | | |
0390 708512 1.000 EACH | 4900.00000 4900.00]| 4409.39000 4409.39]| 4200.00000 4200.00
DRAINAGE INLET, SPECIAL I | | |
0400 708537 1.000 EACH | 740.00000 740.00] 372.22000 372.22] 800.00000 800.00
REMOVE CATCH BASIN | |
0410 708583 1.000 EACH | 865.00000 865.00 | 669.54000 669.54 | 550.00000 550.00
PERSONAL GRATE FOR PIPE INLET | | |
0420 712020 326.000 TON | 43.00000 14018.00]| 37.24000 12140.24 | 40.00000 13040.00
RIPRAP, R-4 | | |
0430 713003 1586.000 SY | 2.50000 3965.00] 2.30000 3647.80] 2.70000 4282.20
GEOTEXTILES, RIPRAP | | |
0440 715001 833.000 LF | 15.95000 13286.35]| 11.62000 9679.46 | 15.00000 12495.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0450 715500 120.000 LF | 20.00000 2400.00] 11.39000 1366.80] 22.00000 2640.00
UNDERDRAIN OUTLET PIPE, 6" | | |
0460 716000 2.000 EACH | 2060.00000 4120.00]| 1555.23000 3110.46/| 950.00000 1900.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0470 718511 3.000 EACH | 2500.00000 7500.00| 1579.64000 4738.92]| 550.00000 1650.00
CURB/SIDEWALK OPENING | | |
0480 720533 2.000 EACH | 2800.00000 5600.00] 3088.48000 6176.96 | 1300.00000 2600.00
PERMANENT WOOD BARRICADE | | |
0490 720556 9.000 EACH | 650.00000 5850.00] 594.56000 5351.04| 550.00000 4950.00
BOLLARD | | |
0500 727015 36.000 EACH | 350.00000 12600.00] 227.34000 8184.24| 275.00000 9900.00
| | |

MONUMENTS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -13
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |JJID INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 733002 70217.000 SY | 0.86000 60386.62 | 2.45000 172031.65] 1.20000 84260.40
TOPSOILING, 6" DEPTH | | |
0520 734013 70217.000 SY | 0.48000 33704.16] 0.43000 30193.31] 0.50000 35108.50
PERMANENT GRASS SEEDING, DRY GROUND | | |
0530 734017 140438.000 SY | 0.34000 47748.92] 0.22000 30896.36]| 0.05000 7021.90
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0540 735533 600.000 SY | 1.60000 960.00]| 1.27000 762.00] 1.90000 1140.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0550 735535 8625.000 SY | 1.58000 13627.50] 1.82000 15697.50] 2.25000 19406.25
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0560 737523 LUMP | 11141.60000 11141.60] 19344.00000 19344.00] 17435.00000 17435.00
PLANTING | | |
0570 743004 120.000 EADY | 61.00000 7320.00| 82.73000 9927.60 ]| 75.00000 9000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0580 743006 25200.000 EADY | 0.27000 6804.00] 0.28000 7056.00 | 0.28000 7056.00
PLASTIC DRUMS | | |
0590 743050 1440.000 HOUR | 52.90000 76176 .00 | 52.90000 76176.00| 52.90000 76176.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0600 743062 288.000 HOUR | 76.71000 22092.48] 76.71000 22092.48] 76.71000 22092.48
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0610 743504 20.000 EACH | 135.00000 2700.00] 143.39000 2867.80] 137.50000 2750.00
WARNING SIGNS | | |
0620 743507 7020.000 LFDY | 0.27000 1895.40] 0.28000 1965.60 | 0.29000 2035.80
TEMPORARY BARRICADE, TYPE III | | |
0630 743525 3000.000 EADY | 2.25000 6750.00] 2.21000 6630.00] 2.50000 7500.00
TEMPORARY WARNING SIGNS | | |
0640 744520 8.000 EACH | 990.00000 7920.00 | 1003.75000 8030.00| 1000.00000 8000.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0650 744523 1.000 EACH | 1475.00000 1475.00 ] 1494.60000 1494.60 | 1450.00000 1450.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | I I
0660 745522 1973.000 LF | 2.90000 5721.70] 2.92000 5761.16] 2.90000 5721.70
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0670 745528 147.000 LF | 6.50000 955.50| 6.45000 948.15]| 6.44000 946.68
| | |

SUPPLY OF 2" GALVANIZED STEEL CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/14/12
PAGE : 003 -14
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER  : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT ;N1
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|DAISY CONSTRUCTION COMPANY  |JJID INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 745544 2126.000 LF | 4.60000 9779.60 | 4.69000 9970.94| 4.67000 9928.42
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0690 745547 18.000 LF | 3.00000 54.00] 2.10000 37.80] 2.09000 37.62
INSTALLATION OF ADDITIONAL CONDUITS IN | [ |
TRENCH OR OPEN CUT PAVEMENT | | [
0700 745579 24.000 LF | 3.00000 72.00] 2.48000 59.52] 2.47000 59.28
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0710 746517 18.000 EACH | 1340.00000 24120.00] 1356.72000 24420.96 | 1353.00000 24354.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | [ [
DAVIT ARM, 30' POLE [ [
0720 746669 18.000 EACH | 224.00000 4032.00] 226.12000 4070.16 | 275.00000 4950.00
LUMINAIRE (HPS), 150 WATTS [ [ [
0730 746699 18.000 EACH | 159.00000 2862.00] 162.14000 2918.52] 161.70000 2910.60
ASSEMBLY AND INSTALLATION OF LIGHTING | [ [
MAST ARM | | |
0740 746715 1.000 EACH | 900.00000 900.00] 904.48000 904.48| 900.00000 900.00
ELECTRIC SERVICE ON METAL POLE | | |
0750 746721 485.000 LF | 1.10000 533.50] 1.10000 533.50] 1.10000 533.50
SUPPLY OF #4 THWN STRANDED COPPER [ [
0760 746722 6181.000 LF | 0.68000 4203.08]| 0.68000 4203.08] 0.68000 4203.08
SUPPLY OF #6 THWN STRANDED COPPER | [
0770 746726 2177.000 LF | 0.43000 936.11]| 0.42000 914.34] 0.41000 892.57
SUPPLY OF #6 BARE SOLID COPPER | [
0780 746782 2339.000 LF | 0.50000 1169.50] 0.50000 1169.50] 0.49000 1146.11
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | |
0790 746783 6666.000 LF | 0.28000 1866.48 | 0.28000 1866.48 | 0.27000 1799.82
INSTALLATION OF EACH ADDITIONAL CABLE | | |
IN EXISTING EMPTY CONDUIT | [ |
0800 746811 18.000 EACH | 703.00000 12654.00] 711.45000 12806.10] 709.00000 12762.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | [ |
0810 746815 18.000 EACH | 105.00000 1890.00] 105.89000 1906.02] 105.60000 1900.80
INSTALLATION OF LUMINAIRE [ | |
0820 746852 18.000 EACH | 1018.00000 18324.00] 496.36000 8934.48| 1025.00000 18450.00
| | |

POLE BASE, TYPE 6



CONTRACT TITLE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

DATE : 05/14/12
PAGE : 003 -15

CALL ORDER 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE 04/17/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAISY CONSTRUCTION COMPANY |JJID INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0830 746889 18.000 EACH | 490.00000 8820.00] 1031.33000 18563.94] 495.00000 8910.00
|

ALUMINUM LIGHTING
ARM SPREAD

SINGLE DAVIT ARM,

12!



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

DATE
PAGE

05/14/12
003 -16

CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT : N1
SET-ASIDE
I ( 3 ) I ( 4 I( 5 )
|DAISY CONSTRUCTION COMPANY |JJID INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0840 746900 162.000 LF | 2.00000 324.00] 1.52000 246.24| 1.51000 244.62
SUPPLY OF #2 BARE SOLID COPPER | | |
0850 747505 1.000 EACH | 224.00000 224.00]| 226.12000 226.12]| 225.00000 225.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | | |
0860 747506 1.000 EACH | 1710.00000 1710.00] 1729.55000 1729.55] 1725.00000 1725.00
CABINET BASE | | |
0870 747508 1.000 EACH | 8385.00000 8385.00 | 8493.31000 8493.31] 8400.00000 8400.00
LIGHTING CONTROL CENTER - 100 A | | |
0880 748015 1349.000 SF | 3.60000 4856.40] 4.41000 5949.09] 3.74000 5045.26
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0890 748509 72.000 LF | 4.50000 324.00] 11.03000 794.16| 4.40000 316.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, 12" | | |
0900 748548 28905.000 LF | 0.34000 9827.70| 0.43000 12429.15] 0.36000 10405.80
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0910 748549 106.000 LF | 0.70000 74.20]| 2.21000 234.26| 0.75000 79.50
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0920 749687 96.000 EACH | 53.00000 5088.00| 55.15000 5294.40| 60.00000 5760.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
0930 749690 110.000 SF | 12.20000 1342.00] 12.68000 1394.80] 18.00000 1980.00
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0940 750000 3.000 EACH | 350.00000 1050.00 | 335.31000 1005.93 260.00000 780.00
ADJUST WATER VALVE BOXES | | |
0950 759004 8.000 EAMO | 2465.00000 19720.00 | 2426.34000 19410.72 ] 2200.00000 17600.00
FIELD OFFICE, TYPE I | | |
0960 762001 306.000 LF | 3.00000 918.00]| 1.65000 504.90]| 1.44000 440.64
SAW CUTTING, HOT MIX | | |
0970 762002 11.000 LF | 15.00000 165.00]| 22.06000 242.66 | 5.00000 55.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0980 763000 LUMP | 175000.00000 175000.00] 82600.00000 82600.00 | 40000.00000 40000.00
INITIAL EXPENSE | | |
0990 763500 LUMP | 20000.00000 20000.00] 19100.00000 19100.00] 25000.00000 25000.00
| | |

MAINTENANCE OF TRAFFIC



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/14/12
PAGE : 003 -17
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER  : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|DATSY CONSTRUCTION COMPANY  |JJID INC | ZACK EXCAVATING INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1000 763501 LUMP | 55000.00000 55000.00] 16550.00000 16550.00] 24000.00000 24000.00
CONSTRUCTION ENGINEERING [ [ [
1010 763508 LUMP | 6700.00000 6700.00] 1365.00000 1365.00] 3500.00000 3500.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | [
1020 763509 8.000 EAMO | 650.00000 5200.00] 85.00000 680.00| 300.00000 2400.00
CPM SCHEDULE UPDATES AND/OR REVISED |
UPDATES | [ [
SECTION TOTALS | S 2,933,853.70] S 2,939,997.52] S 2,979,056.75
—————————————————————————————————————————— B e St B
CONTRACT TOTALS | S 2,933,853.70] S 2,939,997.52] S 2,979,056.75

DBE GOALS

% % |




CONTRACT TITLE : N412A,

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD

DATE
PAGE

05/14/12
003 -18

CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 I ( 8 )
|DAVID A BRAMBLE INC |MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
SECTION 0001  ROAD RECONSTRUCTION
| | |
0010 201000 LUMP | 10000.00000 10000.00| 20750.00000 20750.00 | 10000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 202000 49161.000 CY | 6.25000 307256.25]| 9.20000 452281.20] 16.00000 786576.00
EXCAVATION AND EMBANKMENT | | |
0030 208000 194.000 CY | 10.00000 1940.00] 13.00000 2522.00] 17.00000 3298.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES | | |
0040 209001 3825.000 CY | 0.25000 956.25]| 12.45000 47621.25] 22.00000 84150.00
BORROW, TYPE A | |
0050 210000 2178.000 CY | 16.25000 35392.50] 14.00000 30492.00] 18.00000 39204.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0060 212000 3061.000 CY | 9.00000 27549.00] 12.95000 39639.95] 20.00000 61220.00
UNDERCUT EXCAVATION | | |
0070 250000 492.000 CY | 10.00000 4920.00] 12.95000 6371.40] 20.00000 9840.00
SEDIMENT REMOVAL | |
0080 251000 19036.000 LF | 1.50000 28554.00] 1.50000 28554.00] 1.50000 28554.00
SILT FENCE | | |
0090 252000 7.000 EACH | 200.00000 1400.00| 125.00000 875.00]| 210.00000 1470.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0100 254000 500.000 TON | 50.00000 25000.00] 38.40000 19200.00 | 53.00000 26500.00
STONE CHECK DAM | |
0110 255000 3936.000 CY | 14.25000 56088.00 | 15.15000 59630.40 | 20.00000 78720.00
SEDIMENT TRAP | |
0120 268000 150.000 TON | 50.00000 7500.00 | 37.00000 5550.00] 29.00000 4350.00
STABILIZED CONSTRUCTION ENTRANCE | |
0130 302007 8647.000 CY | 32.00000 276704.00]| 39.45000 341124.15| 46.00000 397762.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 401801 4217.000 TON | 80.50000 339468.50]| 79.15000 333775.55] 81.00000 341577.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0150 401810 5236.000 TON | 69.50000 363902.00]| 70.30000 368090.80]| 71.00000 371756.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22 | | |
0160 401819 7859.000 TON | 68.00000 534412.00]| 64.90000 510049.10]| 69.00000 542271.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22 | | |
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 501001 1213.000 sY
PORTLAND CEMENT CONCRETE PAVEMENT, 8"

0180 612021 107.000 LF
REINFORCED CONCRETE PIPE, 15", CLASS IV

0190 612022 120.000 LF
REINFORCED CONCRETE PIPE, 18", CLASS IV

0200 612023 160.000 LF
REINFORCED CONCRETE PIPE, 24", CLASS IV

0210 612205 24.000 LF
REINFORCED CONCRETE ELLIPTICAL PIPE,
19"X30", CLASS IV

0220 612216 520.000 LF
REINFORCED CONCRETE ELLIPTICAL PIPE,
14"X23", CLASS IV

0230 612219 88.000 LF
REINFORCED CONCRETE ELLIPTICAL PIPE,
24"X38", CLASS IV

0240 612529 1019.000 LF
PIPE VIDEO INSPECTION

0250 617005 1.000 EACH

REINFORCED CONCRETE FLARED END SECTION,

24m
0260 701010

PORTLAND CEMENT CONCRETE
0270 701011

PORTLAND CEMENT CONCRETE
0280 701013

PORTLAND CEMENT CONCRETE
0290 701016

INTEGRAL PORTLAND CEMENT

& GUTTER, TYPE 1-4
0300 701022

INTEGRAL PORTLAND CEMENT

& GUTTER, TYPE 3-8

0310 701025
PORTLAND CEMENT CONCRETE
MODIFIED

0320 705001
P.C.C. SIDEWALK, 4"

318.000 LF
CURB, TYPE 1-8
20.000 LF

CURB, TYPE 2
566.000 LF
CURB, TYPE 1-2

1130.000 LF

CONCRETE CURB

587.000 LF
CONCRETE CURB

836.000 LF
CURB, TYPE 2

110.000 sF

6 )

75.00000
55.00000
61.00000
68.00000

180.00000

65.50000

145.00000

2.40000

750.00000

16.00000

22.00000
14.00000

14.50000

20.00000
22.00000

6.30000

AVID A BRAMBLE INC

I(
|MUMFORD & MILLER CONCRETE IN

7

8

AMOUNT | UNIT PRICE AMOUNT |
90975.00] 82.00000 99466.00
| |
5885.00| 36.50000 3905.50]|
I |
7320.00] 42.50000 5100.00]|
|
10880.00] 54.50000 8720.00]
|
4320.00] 87.50000 2100.00
|
|
34060.00]| 66.50000 34580.00
| |
| |
12760.00] 123.00000 10824.00
| |
| |
2445.60| 2.55000 2598.45|
I I
750.00] 1250.00000 1250.00] 1
| |
I |
5088.00| 22.35000 7107.30
I I
440.00] 22.35000 447.00]
I I
7924.00] 22.35000 12650.10
I I
16385.00] 22.35000 25255.50
| |
| |
11740.00] 22.35000 13119.45]
| I
| |
18392.00] 22.35000 18684.60
I |
I I
693.00] 5.75000 632.50]
I I

)

60.

96.

69.

114.

400.

17.

17.

17.

17.

17.

17.

UNIT PRICE

.30000

00000

00000

00000

00000

00000

00000

00000

.90000

I(
|GREGGO & FERRARA INC
[

82484.

5136.

6600.

9600.

2304.

35880.

10032.

2343.

1400.

5406.

340.

9622.

19210.

9979.

14212.

429.

00

00

00

00

00

00

00

70

00

00

00

00

00

00

00

00
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER  : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 705002 793.000 SF | 8.00000 6344.00] 6.35000 5035.55] 4.60000 3647.80
P.C.C. SIDEWALK, 6" | |
0340 705007 180.000 SF | 31.00000 5580.00] 33.75000 6075.00] 29.00000 5220.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0350 707005 2.000 EACH | 300.00000 600.00| 365.00000 730.00] 610.00000 1220.00
UNDERDRAIN OUTLET | |
0360 708051 1.000 EACH | 2000.00000 2000.00] 1925.00000 1925.00] 2300.00000 2300.00
DRAINAGE INLET, 34" X 24" | | |
0370 708052 1.000 EACH | 2000.00000 2000.00] 2525.00000 2525.00] 2800.00000 2800.00
DRAINAGE INLET, 48" X 30" | | |
0380 708053 2.000 EACH | 2550.00000 5100.00] 2600.00000 5200.00] 3200.00000 6400.00
DRAINAGE INLET, 48" X 48" | | |
0390 708512 1.000 EACH | 8200.00000 8200.00]| 5250.00000 5250.00] 6600.00000 6600.00
DRAINAGE INLET, SPECIAL I | | |
0400 708537 1.000 EACH | 500.00000 500.00 | 675.00000 675.00 | 500.00000 500.00
REMOVE CATCH BASIN | |
0410 708583 1.000 EACH | 500.00000 500.00 | 610.00000 610.00| 830.00000 830.00
PERSONAL GRATE FOR PIPE INLET | | |
0420 712020 326.000 TON | 45.00000 14670.00 | 38.50000 12551.00 | 47.00000 15322.00
RIPRAP, R-4 | | |
0430 713003 1586.000 SY | 2.25000 3568.50] 3.25000 5154.50] 2.00000 3172.00
GEOTEXTILES, RIPRAP | | |
0440 715001 833.000 LF | 18.25000 15202.25]| 11.60000 9662.80] 17.00000 14161.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
0450 715500 120.000 LF | 3.10000 372.00] 11.60000 1392.00] 25.00000 3000.00
UNDERDRAIN OUTLET PIPE, 6" | | |
0460 716000 2.000 EACH | 500.00000 1000.00]| 1260.00000 2520.00] 950.00000 1900.00
CONVERTING EXISTING DRAINAGE INLET TO | | |
JUNCTION BOX | | |
0470 718511 3.000 EACH | 3250.00000 9750.00] 585.00000 1755.00]| 300.00000 900.00
CURB/SIDEWALK OPENING | | |
0480 720533 2.000 EACH | 2500.00000 5000.00] 2815.00000 5630.00] 3400.00000 6800.00
PERMANENT WOOD BARRICADE | | |
0490 720556 9.000 EACH | 1200.00000 10800.00] 515.00000 4635.00]| 600.00000 5400.00
BOLLARD | | |
0500 727015 36.000 EACH | 250.00000 9000.00] 205.00000 7380.00| 120.00000 4320.00
| | |

MONUMENTS



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/14/12
PAGE 003 -21
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 733002 70217.000 SY | 1.15000 80749.55] 1.95000 136923.15] 3.10000 217672.70
TOPSOILING, 6" DEPTH | | |
0520 734013 70217.000 SY | 0.48000 33704.16] 0.63000 44236.71 | 0.46000 32299.82
PERMANENT GRASS SEEDING, DRY GROUND | | |
0530 734017 140438.000 SY | 0.34000 47748.92] 0.37000 51962.06 | 0.33000 46344.54
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0540 735533 600.000 SY | 1.65000 990.00]| 1.25000 750.00] 1.60000 960.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0550 735535 8625.000 SY | 1.65000 14231.25] 1.30000 11212.50] 1.60000 13800.00
SOIL RETENTION BLANKET MULCH, TYPE 5 | | |
0560 737523 LUMP | 16000.00000 16000.00 | 12214.00000 12214.00] 29328.00000 29328.00
PLANTING | | |
0570 743004 120.000 EADY | 70.00000 8400.00 | 70.00000 8400.00 | 89.00000 10680.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0580 743006 25200.000 EADY | 0.25000 6300.00] 0.20000 5040.00] 0.80000 20160.00
PLASTIC DRUMS | | |
0590 743050 1440.000 HOUR | 52.90000 76176.00 | 52.90000 76176.00 | 52.90000 76176.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0600 743062 288.000 HOUR | 76.71000 22092.48| 76.71000 22092.48| 76.71000 22092.48
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0610 743504 20.000 EACH | 150.00000 3000.00]| 110.00000 2200.00]| 220.00000 4400.00
WARNING SIGNS | | |
0620 743507 7020.000 LFDY | 0.35000 2457.00] 0.30000 2106.00] 0.57000 4001.40
TEMPORARY BARRICADE, TYPE III | | |
0630 743525 3000.000 EADY | 2.75000 8250.00 | 1.75000 5250.00] 7.70000 23100.00
TEMPORARY WARNING SIGNS | | |
0640 744520 8.000 EACH | 950.00000 7600.00 | 1060.00000 8480.00 | 920.00000 7360.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0650 744523 1.000 EACH | 1500.00000 1500.00 | 1575.00000 1575.00 | 1100.00000 1100.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | I I
0660 745522 1973.000 LF | 2.80000 5524.40] 3.10000 6116.30] 3.70000 7300.10
SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT | | |
0670 745528 147.000 LF | 6.15000 904.05]| 6.80000 999.60| 7.30000 1073.10
| | |

SUPPLY OF 2" GALVANIZED STEEL CONDUIT



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/14/12
PAGE : 003 -22
TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER  : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT ;N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0680 745544 2126.000 LF | 4.50000 9567.00| 4.95000 10523.70] 8.30000 17645.80
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0690 745547 18.000 LF | 2.00000 36.00] 2.20000 39.60] 5.20000 93.60
INSTALLATION OF ADDITIONAL CONDUITS IN | [ |
TRENCH OR OPEN CUT PAVEMENT | | [
0700 745579 24.000 LF | 2.50000 60.00] 2.60000 62.40]| 3.70000 88.80
SUPPLY OF 2 1/2" SCHEDULE 80 PVC CONDUI | | |
0710 746517 18.000 EACH | 1300.00000 23400.00] 1430.00000 25740.00| 1800.00000 32400.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | [ [
DAVIT ARM, 30' POLE [ [ |
0720 746669 18.000 EACH | 215.00000 3870.00] 239.00000 4302.00] 370.00000 6660.00
LUMINAIRE (HPS), 150 WATTS [ [ [
0730 746699 18.000 EACH | 160.00000 2880.00] 171.00000 3078.00] 190.00000 3420.00
ASSEMBLY AND INSTALLATION OF LIGHTING | [ [
MAST ARM | | |
0740 746715 1.000 EACH | 860.00000 860.00| 955.00000 955.00] 2200.00000 2200.00
ELECTRIC SERVICE ON METAL POLE | | |
0750 746721 485.000 LF | 1.10000 533.50] 1.15000 557.75] 1.20000 582.00
SUPPLY OF #4 THWN STRANDED COPPER [ [ [
0760 746722 6181.000 LF | 0.65000 4017.65| 0.75000 4635.75| 0.98000 6057.38
SUPPLY OF #6 THWN STRANDED COPPER | [ \
0770 746726 2177.000 LF | 0.40000 870.80 | 0.45000 979.65| 0.93000 2024.61
SUPPLY OF #6 BARE SOLID COPPER | [ \
0780 746782 2339.000 LF | 0.48000 1122.72] 0.55000 1286.45] 1.60000 3742.40
INSTALLATION OF FIRST CABLE IN EXISTING | | |
EMPTY CONDUIT | | |
0790 746783 6666.000 LF | 0.27000 1799.82] 0.30000 1999.80 0.41000 2733.06
INSTALLATION OF EACH ADDITIONAL CABLE | | |
IN EXISTING EMPTY CONDUIT | [ |
0800 746811 18.000 EACH | 680.00000 12240.00]| 750.00000 13500.00] 260.00000 4680.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | [ |
0810 746815 18.000 EACH | 100.00000 1800.00 110.00000 1980.00] 92.00000 1656.00
INSTALLATION OF LUMINAIRE [ | |
0820 746852 18.000 EACH | 980.00000 17640.00] 1090.00000 19620.00] 1100.00000 19800.00
| | |

POLE BASE, TYPE 6
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT ;N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0830 746889 18.000 EACH | 475.00000 8550.00] 525.00000 9450.00] 210.00000 3780.00
|

ALUMINUM LIGHTING SINGLE DAVIT ARM, 12°'
ARM SPREAD
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( 7 ) I( 8 )
|DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0840 746900 162.000 LF | 1.50000 243.00]| 1.60000 259.20]| 3.40000 550.80
SUPPLY OF #2 BARE SOLID COPPER | |
0850 747505 1.000 EACH | 220.00000 220.00] 240.00000 240.00] 410.00000 410.00
INSTALLATION OR REMOVAL OF BASE OR PAD | | |
MOUNTED CABINET | |
0860 747506 1.000 EACH | 1650.00000 1650.00] 1825.00000 1825.00] 2600.00000 2600.00
CABINET BASE | | |
0870 747508 1.000 EACH | 8100.00000 8100.00]| 8965.00000 8965.00| 13000.00000 13000.00
LIGHTING CONTROL CENTER - 100 A | |
0880 748015 1349.000 SF | 3.60000 4856.40]| 3.95000 5328.55] 3.50000 4721.50
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0890 748509 72.000 LF | 4.50000 324.00] 4.65000 334.80] 4.20000 302.40
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 12" | |
0900 748548 28905.000 LF | 0.34000 9827.70| 0.37000 10694.85] 0.33000 9538.65
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0910 748549 106.000 LF | 0.70000 74.20]| 0.75000 79.50]| 0.66000 69.96
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 10" | | |
0920 749687 96.000 EACH | 80.00000 7680.00] 69.00000 6624.00]| 51.00000 4896.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0930 749690 110.000 SF | 9.00000 990.00 | 26.00000 2860.00| 12.00000 1320.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0940 750000 3.000 EACH | 200.00000 600.00]| 275.00000 825.00] 380.00000 1140.00
ADJUST WATER VALVE BOXES | | |
0950 759004 8.000 EAMO | 2000.00000 16000.00] 2750.00000 22000.00]| 4000.00000 32000.00
FIELD OFFICE, TYPE I | |
0960 762001 306.000 LF | 2.00000 612.00]| 2.00000 612.00]| 3.00000 918.00
SAW CUTTING, HOT MIX | | |
0970 762002 11.000 LF | 20.00000 220.00]| 25.00000 275.00] 10.00000 110.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0980 763000 LUMP | 150000.00000 150000.00] 100500.00000 100500.00] 51000.00000 51000.00
INITIAL EXPENSE | |
0990 763500 LUMP | 10000.00000 10000.00] 16500.00000 16500.00] 23000.00000 23000.00
| | |

MAINTENANCE OF TRAFFIC
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : N412A, HYETTS CORNER ROAD TO LOREWOOD GROVE ROAD
CALL ORDER  : 003 CONTRACT ID : T200912001.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/17/12 DISTRICT ;N1
SET-ASIDE
I ( 6 ) I ( 7 ) I ( 8 )
|DAVID A BRAMBLE INC |[MUMFORD & MILLER CONCRETE IN |GREGGO & FERRARA INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1000 763501 LUMP | 70000.00000 70000.00] 39250.00000 39250.00] 59000.00000 59000.00
CONSTRUCTION ENGINEERING [ [ [
1010 763508 LUMP | 18500.00000 18500.00] 500.00000 500.00] 5300.00000 5300.00
PROJECT CONTROL SYSTEM DEVELOPMENT PLAN | | [
1020 763509 8.000 EAMO | 500.00000 4000.00] 50.00000 400.00] 760.00000 6080.00
CPM SCHEDULE UPDATES AND/OR REVISED |
UPDATES | [ [
SECTION TOTALS | S 3,080,059.45] S 3,304,189.85] S 3,928,087.60
—————————————————————————————————————————— B e St B
CONTRACT TOTALS | S 3,080,059.45] S 3,304,189.85] S 3,928,087.60

DBE GOALS |

o°

o°




